

### Over and Above Estimate

**Region:** 2

**Location:** NY023

**CSS #:** 93289

**Maximo Work Order No.** 22126

**Asset#:**

**Date Issued:** 04/26/2023

**Original Description:** Facility fencing re tension and repair and replace triple

**Description of Repairs:** Re-tension and repair and replace triple wire strands on top of the security fence; Repair and/or replace approx. 400ft of 4-point barb wire; Replace 4 line posts in MEO lot

#### Non Pre-Priced Estimate:

Quantity	Line Item #	Description	Labor Hours	Unit	Labor	Materials	Equipment	Total
1		Materials (See attached estimate for line items)				\$920.00	\$	\$920.00

*Note: RS Means (Pre-Priced) not used in compiling this estimate.*

*Note: Subcontractor quote attached.*

#### Estimate Summary:

Labor Hours	Labor Cost	Material	Equipment Cost	Total Cost	CE Factor	Total Estimate
2 Men (8 hr each) <u>16 @ 175.00</u> = 2800.00	\$2800.00	\$920.00	\$ 0.00	\$3720.00	1.02	\$3794.40

Please see attached estimate

# ACAV SERVICES

May 3, 2023



ESTIMATE 050323 CSS93289 WO22126

Bill To		Ship To	
Customer	International Support Group M DUBOIS,	Recipient	99 RSC RD DPW L CORBO
Customer ID#	NY023 (FENCE LINE)	Address	Ernie Pyle USARC BLDG 206 Ft Totten NY
Address	9050 Pines Blvd STE 150 Pembroke Pines FL 33024	Phone	718 631 6188
Phone	954 900 1095		
Payment Due	NET 30	Delivery Date	N/A
Salesperson	JW	Shipping Method	N/A
Payment Terms	N/A	Shipping Terms	N/A

Qty.	Item#	Description	Unit Price	Line Total
		<p><b>NY23 (FENCE LINE)</b></p> <p><b>RE-TENSION AND REPAIR AND REPLACE TRIPLE WIRE STRANDS ON THE TOP OF THE SECURITY FENCE</b></p> <p><b>REPAIR AND OR REPLACE APPROXIMATELY 400FT OF 4 POINT BARB WIRE</b></p> <p><b>REPLACE OR STRAINED 4 LINE POSTS IN THE MEO LOT</b></p> <p><b><u>MATERIAL</u></b></p> <p><b>4 ROLLS OF 18GA 4 POINT BARBED WIRE</b></p>		\$920.00

## ACAV Services

11 Snug Cove Lane  
Bayville NY 11709  
Jacka377@verizon.net  
516 941 6581

Qty.	Item#	Description	Unit Price	Line Total
		<b>LABOR</b> <b>16 HRS @ \$175.00 PER HR</b> <b>(2 MEN 8 HRS EA)</b> <b>TOTAL LABOR</b>		<b>\$2800.00</b>
		<b>TOTAL</b>		<b>\$3720.00</b>
				<b>TOTAL \$3720.00</b>

