

## Over and Above Estimate

**Region:**2

**Location:** NY023

**CSS #:** No received to date

**Maximo Work Order No.** #8700

**Asset#**

**Date Issued:** 06/09/2020

**Original Description:** Pipe leak RPAC

**Diagnostic:** Will need to remove 80 24x24 ceiling tiles with approx. 40 replaced with new, replace 40ft of cast iron pipe

### Non Pre-Priced Estimate:

Quantity	Line Item Number	Description	Labor Hours	Unit	Labor	Materials	Equipment	Total
1		Materials (See attached estimate for line items)				\$475.00		\$475.00

*Note: RS Means (Pre-Priced) not used in compiling this estimate.*

*Note: Subcontractor quote attached.*

### Estimate Summary:

Labor Hours	Labor Cost	Material Cost	Equipment Cost	Total Cost	CE Factor	Total Estimate
24 man hrs x \$275.00  \$6600.00	\$6600.00	\$1762.00		\$8362.00	1.03%	\$8612.86

**Please see attached Estimate,**



June 11, 2020



Bill To		Ship To	
Customer	International Support Group M DUBOIS,	Recipient	99 RSC RD DPW R Linn
Customer ID#	NY023 (BLDG 200)	Address	Ernie Pyle USARC BLDG 206 Ft Totten NY
Address	9050 Pines Blvd STE 150 Pembroke Pines FL 33024	Phone	718 631 6188
Phone	954 900 1095		
Payment Due	NET 30	Delivery Date	N/A
Salesperson	JW	Shipping Method	N/A
Payment Terms	CC	Shipping Terms	N/A

Qty.	Item#	Description	Unit Price	Line Total
1	1	<p>NY23 Building 200 (ROOM 2022)</p> <p>LEAK</p> <p>REMOVE 80ea 24X24 CEILING TILES</p> <p>ERECT SCAFFOLDING</p> <p>REPLACE 40FT OF 4" CAST IRON PIPE</p> <p>REINSTALL CEILING TILES 24X24 AND REPLACE APPROX. 40EA WITH NEW TILE</p> <p><u>MATERIAL</u></p> <p>40FT 4' PIPE PIPE AND CONNECTORS</p> <p>40EA CEILING TILE 24x24</p>		<p>\$1272.00</p> <p>\$490.00</p>

11 Snug Cove Lane  
Bayville NY 11709  
Jacka377@verizon.net  
516 941 6581

Qty.	Item#	Description	Unit Price	Line Total
		<u>Labor</u> 24 hrs @ \$275.00 per hour		\$6600.00
		TOTAL		\$8362.00
			TOTAL	\$8362.00