
Over and Above Estimate 

  Region:2 

  Location: NY058

CSS #: 24997 

Maximo Work Order No.:  8229   Asset#: Date Issued: 05/04/2020

 Non Pre-Priced Estimate: 

Quantity 
Line 
Item 

Number 
Description Labor 

Hours Unit Labor Materials Equipment Total 

1 
Materials (See 
attached estimate 
for line items) 

$475.00 $475.00 

Note: RS Means (Pre-Priced) not used in compiling this estimate. 
Note: Subcontractor quote attached. 

Estimate Summary: 

Labor Hours Labor Cost Material 
Cost 

Equi
pme

nt 
Cost 

Total Cost CE 
Factor 

Total 
Estimate 

12 hrs x $220.00 

$3115.00 

$2640.00 $475.00 $3115.00 1.03% $3208.45 

Diagnostic: Boiler Change over, see attached proposal for explanation of requested funds 

AL WORK WILL BE PERFOMED BY A LICENSED COMMERCIAL HVAC, SAME COMPANY 
PERFORMED THE ANNUAL PM SERVICE ON THESE UNITS
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	Original Description: Water leak above the cage area in building 200.

	ACAV NY58 SUMMER CO EST.pdf

