

Over and Above Estimate

Region: 2

Location: NY058

CSS #: 33039

Maximo Work Order No.15199

Asset#:

Date Issued: 10/22/2021

Original Description: Turn HVAC unit off and turn heat on in buildings.

Description of Repairs: Perform HVAC Change over from AC to Heat manually due to BMS System not working

Non Pre-Priced Estimate:

Quantity	Line Item #	Description	Labor Hours	Unit	Labor	Materials	Equipment	Total
1		Materials (See attached estimate for line items)				\$0	\$0	\$0

Note: RS Means (Pre-Priced) not used in compiling this estimate.

Note: Subcontractor quote attached.

Estimate Summary:

Labor Hours	Labor Cost	Material Cost	Equipment Cost	Total Cost	CE Factor	Total Estimate
16hours HVAC Tech @ \$235.00 =\$3760.00 6hours Heating Tech@\$195.00=\$1170.00 Total Labor=\$4930.00	4930.00	\$0		\$4930.00	.90%	\$4437.00

ACAV SERVICES

October 24, 2021



ESTIMATE 102421 CSS33039

Bill To		Ship To	
Customer	International Support Group M DUBOIS,	Recipient	99 RD DPW
Customer ID#	NY058 (MAIN BLDG)	Address	Ernie Pyle USARC BLDG 206 Ft Totten NY
Address	9050 Pines Blvd STE 150 Pembroke Pines FL 33024	Phone	718 631 6188
Phone	954 900 1095		
Payment Due	NET 30	Delivery Date	N/a
Salesperson	JW	Shipping Method	N/A
Payment Terms	N/A	Shipping Terms	N/A

Qty	Item #	Description	Unit Price	Line Total
1	1	NY058 MAIN BLDG PERFORM HVAC CHANGE OVER FROM AC TO HEAT (NO WORKING BMS SYSTEM ALL CONTROLS MUST BE SET MANUALLY) LABOR HVAC TECH 16 HRS @ \$235.00 PER HOUR HEATING TECH 6 HRS @ 195.00 PER HOUR		\$3760.00
		TOTAL		\$4930.00

ACAV Services

11 Snug Cove Lane
Bayville NY 11709
Jacka377@verizon.net
516 941 6581