

Over and Above Estimate

Region: 2

Location: NY058

CSS #: 437

Maximo Work Order No. 17615

Asset#:

Date Issued: 05/11/2022

Original Description: HVAC changeover from Heating to Cooling

Description of Repairs: Build 3 separate walls: Perform HVAC Change over from heat to AC due to non working BMS System, all controls must be set manually.

Non Pre-Priced Estimate:

Quantity	Line Item #	Description	Labor Hours	Unit	Labor	Materials	Equipment	Total
1		Materials (See attached estimate for line items)				\$	\$	\$

Note: RS Means (Pre-Priced) not used in compiling this estimate.

Note: Subcontractor quote attached.

Estimate Summary:

Labor Hours	Labor Cost	Material	Equipment Cost	Total Cost	CE Factor	Total Estimate
HVAC Tech 16 hrs@235.00 per hr. = \$3760.00	\$4540.00	\$	\$	\$4540.00	1.03	\$4676.20
Heating Tech 4 hrs@195.00 per hr. = \$780.00						

Please see attached estimate

ACAV SERVICES

May 17, 2022



ESTIMATE 051722 CSS437 WO17612

Bill To		Ship To	
Customer	International Support Group M DUBOIS,	Recipient	99 RD DPW
Customer ID#	NY058 (MAIN BLDG)	Address	Ernie Pyle USARC BLDG 206 Ft Totten NY
Address	9050 Pines Blvd STE 150 Pembroke Pines FL 33024	Phone	718 631 6188
Phone	954 900 1095		
Payment Due	NET 30	Delivery Date	N/a
Salesperson	JW	Shipping Method	N/A
Payment Terms	N/A	Shipping Terms	N/A

Qty	Item #	Description	Unit Price	Line Total
1	1	NY058 MAIN BLDG PERFORM HVAC CHANGE OVER FROM HEAT TO A/C (NO WORKING BMS SYSTEM ALL CONTROLS MUST BE SET MANUALLY) LABOR HVAC TECH 16 HRS @ \$235.00 PER HOUR HEATING TECH 4 HRS @ 195.00 PER HOUR TOTAL		 \$3760.00 \$780.00 \$4540.00

ACAV Services

11 Snug Cove Lane
Bayville NY 11709
Jacka377@verizon.net
516 941 6581