

Over and Above Estimate

Region: 2

Location: NY058

CSS #:90573

Maximo Work Order No. 19761

Asset#:

Date Issued: 10/31/2022

Original Description: Rewire boiler #4, it is not communicating with controls

Description of Repairs: # 4 Boiler is not firing. Cntr will rewire boiler controls, replace high limit control and replace low water cut off.

Non-Pre-Priced Estimate:

Quantity	Line Item #	Description	Labor Hours	Unit	Labor	Materials	Equipment	Total
1		Materials (See attached estimate for line items)				1003.00		

Note: RS Means (Pre-Priced) is not used in compiling this estimate.

Note: Subcontractor quote attached.

Estimate Summary:

Labor Hours	Labor Cost	Equipment	Material	Total Cost	CE Factor	Total Estimate
12 hrs @ 250.00=3000.00	\$3000.00		1003.00	\$4003.00	.90	\$3602.70

Please see the attached estimate.

November 23, 2022



Qty.	Item #	Description	Unit Price	Line Total
1	1	NY058 MAIN BLDG #4 BOILER NOT FIRING REWIRE BOILER CONTROLS REPLACE HIGH LIMIT CONTROL REPLACE LOW WATER CUT OFF <u>MATERIAL</u> HIGH LIMIT CONTROL LOW WATER CUT OFF <u>LABOR</u> 12 HRS @ \$250.00 PER HOUR TOTAL		 \$1003.00 \$3000.00 \$4003.00

11 Snug Cove Lane
Bayville NY 11709
Jacka377@verizon.net
516 941 6581

