
 

 

Over and Above Estimate 

Region: 2 

Location: NY058 

CSS #: 93313 

Maximo Work Order No. 22131 Asset#: 

Date Issued:  04/26/2023 

Original Description: HVAC changeover from Heating to Cooling of Training and Mechanic buildings 
 
Description of Repairs: Perform HVAC changeover from heat to A/C (non- functional BMS system; all 
controls must be set manually)  
Open CSS 93305_Diagnose and Repair air handler #4. Unit is not blowing cool air. Over and Above repair 
pending approval, should be done prior to change over. In the event this is not completed, admin area, 
second floor will have no cooling. 
 

 
Non Pre-Priced Estimate: 

Quantity Line 
Item # Description Labor 

Hours Unit Labor Materials Equipment Total 

1 
 
 

 

Materials (See 
attached estimate for 
line items) 
 

    
$0.00 

 
$  

 
$0.00 

Note: RS Means (Pre-Priced) not used in compiling this estimate. 
Note: Subcontractor quote attached. 
 
Estimate Summary: 

 

Labor Hours Labor 
Cost 

Materia
l 

Equip
ment 
Cost 

Total 
Cost 

CE 
Factor  

Total Estimate 

 
HVAC Tech 
16 @ 235.00  = 3760.00 
  
Heating Tech 
4 @ 195.00 = 780.00 

 
 
$4540.00 
 
 
 

 
 
$0.00 

 
 
$  0.00 

 
 
$4540.00 
 
 

 
 
1.02 

 
 
 $4630.80 
 
 
 
 
 

 

 Please see attached estimate 

mailto:6%20hr@250.00=



	1.pdf
	CSS #: 93313
	Original Description: HVAC changeover from Heating to Cooling of Training and Mechanic buildings

	ACAV NY58 CSS93313 WO22131 EST (002).pdf



