

Over and Above Estimate

Region: 4

Location: VA001

CSS #: 16797

Maximo Work Order No.: 7091

Asset#: NA

Date Issued: 12/17/18

Original Description: No Heat in the ID card section

Diagnosis:

JACE system needs to be replaced/updated

Non Pre-Priced Estimate:

Quantity	Line Item Number	Description	Labor Hours	Unit	Labor	Materials	Equipment	Total
1		JACE System				\$2,448.00		\$2,448.00

Note: RS Means (Pre-Priced) not used in compiling this estimate.

Note: Subcontractor quote attached.

Estimate Summary:

Labor Hours	Labor Cost	Material Cost	Equipment Cost	Total Cost	CE Factor	Total Estimate
88 Hours x \$48.00= \$4,224.00	\$4,224.00	\$2,448.00		\$6,672.00	102%	\$6,805.44

Please see attached estimate

Note:

CERTIFICATION OF WORK

(To be completed by the Contractor and saved in the Contractor's CMMS)

FACID/Building: Abingdon Res. Ctr. Date of Visit: 1-23-19
#16797

Contractor Personnel on Site:

1. Todd Sickles 2. Brian Wilson

Work Performed:

Preventive Maintenance - (Annual, Quarterly, Monthly, equipment identification, etc.)
Service Orders -

PM/SO	WO #	Asset #	PM #	Asset Description
<u>16797</u>				<u>Control System issue</u>
				<u>The JACE needs</u>
				<u>to be replaced with</u>
				<u>updated software.</u>
				<u>Can not connect</u>
				<u>to JACE.</u>

Inspection of controls system. Hybrid Honeywell/Trane

CERTIFICATION OF WORK

To be signed by the Contractor:

Print Name: Brian Wilson Date: 1-23-19

Signed: [Signature]

To be signed by Facility Manager:

I certify that the above-named individuals representing the Contractor arrived on site and to the

best of my knowledge, completed the stated work listed:

Print Name/Rank: ^{SFC} ROBERT DEMEO Date: JAN 23 2019

Signed: 

E-Mail: ROBERT.J.DEMEO.MIL@MAIL.MIL