

## Over and Above Estimate

**Region:** 4

**Location:** VA012

**CSS #:** 16933

**Maximo Work Order No.:** 7119

**Asset#:** NA

**Date Issued:** 12/21/18

**Original Description:** No Hot Water, Boilers INOP

### Diagnosis:

Moore's recommends two plumbers return to site to troubleshoot the hydronic system for boilers 1 & 2. NOTE: Any major parts needed will have to be submitted under a separate proposal for your approval.

### Non Pre-Priced Estimate:

Quantity	Line Item Number	Description	Labor Hours	Unit	Labor	Materials	Equipment	Total
1		Truck Fee				\$76.00		\$76.00

*Note: RS Means (Pre-Priced) not used in compiling this estimate.*

*Note: Subcontractor quote attached.*

### Estimate Summary:

Labor Hours	Labor Cost	Material Cost	Equipment Cost	Total Cost	CE Factor	Total Estimate
2 Men at \$120.00 each x 12 hours = \$2,880.00	\$2,880.00	\$76.00		\$2,956.00	102%	\$3,015.12

**Please see attached estimate**

**Note:**