
 

 

Over and Above Estimate 

Region: 4 

Location: VA051 

CSS #: 16373 

Maximo Work Order No.: 6444                            Asset#: NA 

Date Issued: 11/7/18 

Original Description: Several VCT Tile Cracked/Broken 
 
Diagnosis: Remove and replace broken VCT Tile.  Sub states that it is all but impossible to find 
an exact match but they will try to find the best match that they can. 
 
 

 

 

Non Pre-Priced Estimate: 

Quantity 
Line 
Item 

Number 
Description Labor 

Hours Unit Labor Materials Equipment Total 

1  Cleaners, Adhesives, 
PPE    $400.00  $400.00 

 

1  Service Charge    $85.48  $85.48 

Note: RS Means (Pre-Priced) not used in compiling this estimate. 
Note: Subcontractor quote attached. 
 
 

 

 

 

 



 

Estimate Summary: 

 

Labor 
Hours 

Labor Cost Material 
Cost 

Equipment 
Cost 

Total 
Cost 

CE 
Factor  

Total 
Estimate 

35.5  $121.41x35.5=$4,310.05 
 

$485.48  $4,795.53 102% $4,891.44 

 

 Please see attached estimate 
  
Note: 
 
 

 


