

## Over and Above Estimate

**Region:** 4

**Location:** WV046

**CSS #:** 15495

**Maximo Work Order No.:** 5940

**Asset#:** NA

**Date Issued:** 10/05/18

**Original Description:** Replace Bumpers

**Diagnosis:**

- 1: Remove existing Loading Dock Bumpers
- 2: Clean existing surface
- 3: Drill and anchor concrete for metal brackets
- 4: Install New Bumpers and secure solid in place

**Non Pre-Priced Estimate:**

Quantity	Line Item Number	Description	Labor Hours	Unit	Labor	Materials	Equipment	Total
2		Bumpers				\$1,994.00		\$1,994.00

*Note: RS Means (Pre-Priced) not used in compiling this estimate.*

*Note: Subcontractor quote attached.*

**Estimate Summary:**

Labor Hours	Labor Cost	Material Cost	Equipment Cost	Total Cost	CE Factor	Total Estimate
19.5 hours x 100	\$1,950	\$1,994		\$3,944.00	102%	\$4,073.88

**Please see attached estimate**

**Note:**

(To be completed by the Contractor and saved in the Contractor's CMMS)

Contractor Personnel on Site:

1. Derrick Jones 2. \_\_\_\_\_

**Preventive Maintenance -** (Annual, Quarterly, Monthly, equipment identification, etc.)  
**Service Orders -** CSS# 15495

[illegible]

E-Mail: timothy.n.gillenwalters.civ@mail.mil