

Over and Above Estimate

Region: 4

Location: WV029

CSS #: 16866

Maximo Work Order No.: 7102

Asset#: NA

Date Issued: 12/17/18

Original Description: 2 Backflows are Leaking

Diagnosis:

Backflow needs to be replaced due to age

Non Pre-Priced Estimate:

Quantity	Line Item Number	Description	Labor Hours	Unit	Labor	Materials	Equipment	Total
1		RPA Backflow				\$1,878.96		\$1,878.6
1		Shipping and Handling				\$65.00		\$65.00
1		Trip Charge				\$35.00		\$35.00
1		Service Supply Charge				\$20.00		\$20.00

Note: RS Means (Pre-Priced) not used in compiling this estimate.

Note: Subcontractor quote attached.

Estimate Summary:

Labor Hours	Labor Cost	Material Cost	Equipment Cost	Total Cost	CE Factor	Total Estimate
Mechanic- 3x\$115-\$345.00	\$624.00	\$1,998.96		\$2,622.96	102%	\$2,675.42
Apprentice- 3x\$93-\$279.00						

Please see attached estimate

Note:



CERTIFICATION OF WORK

(To be completed by the Contractor and saved in the Contractor's CMMS)

FACID/Building: WV029 Date of Visit: 1/3/2019

Contractor Personnel on Site:

1. Ray Ryczek 2. _____

Work Performed:

Preventive Maintenance - Services Completed (Annual, Quarterly, Monthly, equipment identification, etc.)

1. WO# 155433


Service Calls – Service Call Number and Description

1. CSS# 16866
2. CSS# _____
3. CSS# _____

CERTIFICATION OF WORK

To be signed by the Contractor:

Print Name: Ray Ryczek Date: 1/3/2019

Signed: 

To be signed by Facility Manager:

I certify that the above named individuals representing the Contractor arrived on site and to the best of my knowledge, completed the stated work listed:

Print Name/Rank: Schmitz, Alan L / SFC Date: 1/3/2019

Signed: 

E-Mail: alan.l.schmitz2.mil@mail.mil