

Date: 7-03-24

Region: 4A
FAC ID: PA063

CSS No.: 98352
Maximo WO No.: 16139

Asset #:

Priority: 3



Original Work Request:

Repair the MEP fence. Per the facility Physical Security Inspection the fence around the MEP needs to have all the existing fence ties removed and replaced with steel ties. This needs to e completed to pass the next inspection.
Recommended Vendor: Trace Lawn and Landscaping for the work (814) 724-5178

Description of Repairs Needed:

Remove all existing fence ties and replace with steel 2 1/2" ties

Labor:	Labor Hrs	Labor Rate	Total
Techs	18.5	\$ 150.47	\$ 2,783.60
			\$ -

Material List:	Quantity	Cost	Total
Steel 2 1/2" ties	1	\$ 1,320.57	\$ 1,320.57
			\$ -
			\$ -
			\$ -
			\$ -
			\$ -
			\$ -

Equipment List:	Quantity	Cost	Total
			\$ -
			\$ -
			\$ -

PM WO History:

--

Estimate Summary:

Labor	Material	Equipment
\$2,783.60	\$1,320.57	\$0.00

Sub Total	G&A 12%	Fee 6%	Total Estimate
\$4,104.17	\$492.50	\$246.25	\$4,842.92