

Date: 11/8/24

Region: 4A

FAC ID: PA118

FEMS/CSS No.: 2935154

Maximo WO No.: 17105

Asset #:

Priority: 1



**Original Work Request:**

High Bay door #13 has a broken cable and is in the up position. Manager is having a forklift put under it so it does not fall.

**Description of Repairs Needed:**

Proposal to repair overhead door and check operations to return to service

Labor:	Labor Hrs	Labor Rate	Total
Tech (3)	18	\$ 107.22	\$ 1,929.96
			\$ -

Material List:	Quantity	Cost	Total
cables (model TD-CAS 14-115)	2	\$ 60.00	\$ 120.00
Screw Drive Coupler (25A18)	1	\$ 28.00	\$ 28.00
rollers (TD-RW200S)	2	\$ 35.00	\$ 70.00
hinges (H211)	2	\$ 35.00	\$ 70.00
			\$ -
			\$ -
			\$ -

Equipment List:	Quantity	Cost	Total
Lift	1	\$ 865.93	\$ 865.93
			\$ -
			\$ -

**PM WO History:**

**Estimate Summary:**

Labor	Material	Equipment
\$1,929.96	\$288.00	\$865.93

Sub Total	G&A 12%	Fee 6%	Total Estimate
\$3,083.89	\$370.07	\$185.03	\$3,638.99