

Over and Above Estimate

Region: 4

Location: WV046

CSS #: 15495

Maximo Work Order No.: 5940

Asset#: NA

Date Issued: 10/05/18

Original Description: Replace Bumpers

Diagnosis:

- 1: Remove existing Loading Dock Bumpers
- 2: Clean existing surface
- 3: Drill and anchor concrete for metal brackets
- 4: Install New Bumpers and secure solid in place

Non Pre-Priced Estimate:

Quantity	Line Item Number	Description	Labor Hours	Unit	Labor	Materials	Equipment	Total
2		Bumpers				\$1,994.00		\$1,994.00

Note: RS Means (Pre-Priced) not used in compiling this estimate.

Note: Subcontractor quote attached.

Estimate Summary:

Labor Hours	Labor Cost	Material Cost	Equipment Cost	Total Cost	CE Factor	Total Estimate
19.5 hours x 100	\$1,950	\$1,994		\$3,944.00	102%	\$4,022.88

Please see attached estimate

Note: