

## OVER AND ABOVE FUNDING

**Region:** 5

**Location:** MD013

**CSS #** 27991

**Maximo Work Order No.:** 13321

**Asset #:** NA

**Date Issued:** 04/13/2021

**Original Description:** (6) POV Parking lot Lights are out

**Repairs Needed:**

### RS Means Line Buildup and Labor Summary (Data Version 2017, Q4):

Quantity	Line Item Number	Description	Labor Hours	Labor Rate/Hr	Materials	Equipment	Total
--	NA	Parts ( See detail attached Quote)	--	--	\$4,754.46	--	\$4,798.99
--	NA	SS Labor	32	\$100.00	--	--	\$3,200.00
--	NA	Diagnosis	1	\$450.00	--	--	\$450.00
--	NA	Lift	NA	\$866.00	--	--	\$866.00

### Estimate Summary:

Labor Hours	Labor Cost	Material Cost	Equipment	Total Cost	CE Factor	Total Estimate
33	\$3,650.00	\$4,798.99	\$866.00	\$9,314.99	106%	<b>\$9,873.89</b>

NOTE: Intial Quote #470 \$2994.53 in attached line one of new Quote #575