
 

 

Facility Repair Proposal 

 

 
Region: 4C                                                        
Fac ID: VA012 
Date: 12/12/22 
 
CSS # 90816 
Maximo Work Order No.: 11476 
 
Asset ID: NA  
 
Original Work Request: 
Air Vents need to be replaced and system purged before boilers have the annual PM done 

Description of Repairs Needed: 
Labor to a.) diagnose the heating loop system, the is air locked.  

Parts List: NA 
 
Equipment List: NA  
 
PM History: 
NA 
 
Cost Proposal: 
See attached RS Means Estimate. 

 
 
Total Cost: $934.80 
 
 

 



COST ESTIMATE REPORT
DATE: 12/01/2022

Estimate Name: CSS 90816 - WO 11476 - VA012 Replace Vent and Purge Air out of Boiler Loop

Client Name: Type: Unit Notes:

Estimate Address: Measurement System: US Standard

Estimate Summary: Catalog:
Material Labor Equipment Total* Format:

Base Total -$                            626.88$               -$                      $                                                  626.88 Release:

Total O&P -$                            934.80$               -$                      $                                                  934.80 Labor Type:

*"Total" column values include the cost of Exception lines that may not be included in the Material, Labor and Equipment totals. City Cost Index:

Line Source: U - User defined line item

A - Adjustment/Modifier

E - Exception lines

Quantity LineNumber Line Source
SubContracted 

Ind.
Description Crew Daily Output

Labor 
Hours

Unit Material Labor Equipment Total  Ext. Mat. Ext. Labor Ext. Equip. Ext. Total Mat. O&P Labor O&P Equip. O&P  Total O&P Ext. Mat. O&P
 Ext. Labor 

O&P
Ext. Equip. 

O&P
Ext. Total 

O&P
Labor Type Notes

0.6 235223209900 U
Boiler, gas fired, minimum 
labor/equipment charge Q5 0 0 Job -$                     1,044.80$      -$                1,044.80$            -$                     626.88$               -$                     626.88$               -$               1,558.00$      -$                1,558.00$     -$                934.80$        -$               934.80$        USER

Labor to purge air out 
of boiler loop

1,044.80$           -$                    626.88$              -$                    626.88$              1,558.00$    -$               934.80$       -$              934.80$       Grand Total

MasterFormat 2018

ESTIMATE INFORMATION

COST DATA

Facilities and Commercial Renovation

5746 Reserve Way, Dublin, VA 24084

Year 2022 Quarter 4

Repair & Remodeling
VIRGINIA / ROANOKE (240-241)

LEGEND

ESTIMATE


