
Date: 5/7/2024

Region: 4C CSS No.: 97226

FAC ID: WV029 Maximo WO No.: 15430

Asset #: NA Priority: Routine 

Original Work Request:  

Description of Repairs Needed:

Labor Hrs Labor Rate Total
Technician 6  $              100.00  $                      600.00 

 $                       -    $                               -   

Material List: Quantity Cost Total

1  $              229.86  $                      229.86 

1  $                       -    $                               -   

 $                       -    $                               -   

 $                       -    $                               -   
 $                       -    $                               -   

Equipment List: Quantity Cost Total
 $                       -    $                               -   
 $                       -    $                               -   
 $                       -    $                               -   

PM WO History:

Estimate Summary:

Note: G&A and Fee are not applied on top of work performed by Tidewater. 

$600.00 $229.86 $0.00

Repair by replacing the low water cut off on boiler #4 in training building mechanical room.

Labor and material to a.) replace low water cut off 1100H5 on boiler #4.                                                                      *Lead 
time 2 weeks.

Labor

NA 

Labor Material Equipment

Hydrolevel Cut off 1100H5

Sub Total
$829.86

G&A 12% Fee 6% Total Estimate
-- -- $829.86



WORK ESTIMATE

Prepared by: Prepared for:
Tidewater, Inc. CMI Management, Inc.
6625 Selknick Drive, Suite A 5285 Shawnee Road Suite 510
Elkridge, MD 21075 Alexandria, VA 22312-2334

Date: 5/7/2024 CSS #: 97226

FAC ID: WV029 WO #: 15430

QTY UNIT/RATE TOTAL
Technician 6 $100.00 $600.00

$0.00 $0.00
QTY UNIT/RATE TOTAL

Hydrolevel Cut off 1100H5 1 $229.86 $229.86

$0.00 $0.00

$0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

QTY UNIT/RATE TOTAL
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

$600.00
$229.86

$0.00

Date:

DESCRIPTION OF WORK

Labor and material to a.) replace low water cut off 1100H5 on boiler #4.                                                                      
*Lead time 2 weeks.

Accepted By:

TOTAL COST: $829.86

EQUIPMENT

EQUIPMENT TOTAL
MATERIAL TOTAL

LABOR TOTAL
SUB-TOTAL COSTS:

LABOR

MATERIAL
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