

Date: 12-12-24

Region: 4C

FAC ID: VA001

FEMS/CSS No.: 94492

Maximo WO No.: 17400



Asset #:

Priority: 3

Original Work Request:

The training facility has several areas where the mortar joints have deteriorated and is allowing moisture to get behind the brick veneer. Ticket is to survey entire exterior of the facility and correct these deficiencies by repointing and caulking as needed.

Description of Repairs Needed:

Inspect the building for areas that need repaired and what is required to repair them.

Labor:

	Labor Hrs	Labor Rate	Total
Tech (1)	4	\$ 83.00	\$ 332.00
Travel Expense	1	\$ 75.00	\$ 75.00
			\$ -

Material List:

	Quantity	Cost	Total
			\$ -
			\$ -
			\$ -
			\$ -
			\$ -
			\$ -
			\$ -

Equipment List:

	Quantity	Cost	Total
			\$ -
			\$ -
			\$ -

PM WO History:

--

Estimate Summary:

Labor	Material	Equipment
\$407.00	\$0.00	\$0.00

Sub Total	G&A 12%	Fee 6%	Total Estimate
\$407.00	\$48.84	\$24.42	\$480.26