

**Region: 5**

**Location: VA002**

**CSS # 33682**

**Maximo Work Order No.: 15962**

**Asset #: NA**

**Date Issued: 12/27/2021**

**Original Description: Additional Efforts: Replaced DIS Board ,Re-terminate, Reprogram, and Test the Reader at the Gate, the Aiphone System, and the Gate Operator.**

**Repairs Needed:**

LoCurrent Systems is pleased to provide a Follow Up Quotation, per Estimate #1880 (WO 15656), to Pull new cable, Re-Terminate, Reprogram, and Test the Reader at the Gate, the Ai phone System, and Gate Operator at the Alexandria, VA Lieber Center. While on site, LoCurrent Systems found cabling was severely damaged, and in need of replacement in order to ensure systems are fully operational. DIS Board installed with WO 15656

**RS Means Line Buildup and Labor Summary (Data Version 2017, Q4):**

Quantity	Line Item Number	Description	Labor Hours	Labor Rate/Hr	Materials	Equipment	Total
--	NA	Parts (See attached Quote)	--	--	\$1,172.00	--	\$1,172.00
--	NA	Labor (2) 16 hrs each	32	\$85.00	--	--	\$2,720.00

**Estimate Summary:**

Labor Hours	Labor Cost	Material Cost	Equipment	Total Cost	CE Factor	Total Estimate
32	\$2,720.00	\$1,172.00	NA	\$3,892.00	100%	<b>\$3,892.00</b>