

Date: 1-17-24

Region: 4C

FAC ID: VA012

CSS No.: 96423

Maximo WO No.: 14978

Asset #:

Priority: 3



**Original Work Request:**

During recent boiler PM at VA012, Casto informed that the blower and gasket on the rights side of the boiler needs replacing.

**Description of Repairs Needed:**

Replace blower and gasket discovered in disrepair during recently completed boiler PM.

Labor:	Labor Hrs	Labor Rate	Total
Tech (1)	8	\$ 132.00	\$ 1,056.00
			\$ -

Material List:	Quantity	Cost	Total
PTRKIT 114 - Blower & Gasket Kit - NEUCO	1	\$ 578.15	\$ 578.15
shipping & handling	1	\$ 65.00	\$ 65.00
Trip Charge	75	\$ 1.75	\$ 131.25
			\$ -
			\$ -
			\$ -
			\$ -

Equipment List:	Quantity	Cost	Total
			\$ -
			\$ -
			\$ -

**PM WO History:**

--

**Estimate Summary:**

Labor	Material	Equipment
\$1,056.00	\$774.40	\$0.00

Sub Total	G&A 12%	Fee 6%	Total Estimate
\$1,830.40	\$219.65	\$109.82	\$2,159.87