

Date: 8-27-24

Region: 4C

FAC ID: VA012

CSS No.: 98760

Maximo WO No.: 16407

Asset #:

Priority: 1



Original Work Request:

The AMSA compressor is having issues since the power outage and now that power is back on, it will start then stop before it hits the required PSI. Seems like a control issue so, the shop supervisor thinks the pressure switches may need to be replaced. This is a critical piece of shop equipment. Recommended Contractor: Varney, Inc (540) 427-7766, Scott Carver

Description of Repairs Needed:

Proposal is to troubleshoot AMSA compressor that has been having issues since power outage, now that power has been restored unit will start then stop before it hits required PSI. Troubleshooting scheduled to be performed during normal business. Quote good for 5 days

Labor:	Labor Hrs	Labor Rate	Total
Tech (2)	2	\$ 165.00	\$ 330.00
Trip Charge	2	\$ 165.00	\$ 330.00

Material List:	Quantity	Cost	Total
non-local surcharge	1	\$ 55.00	\$ 55.00
consumables	1	\$ 45.00	\$ 45.00
			\$ -
			\$ -
			\$ -
			\$ -
			\$ -

Equipment List:	Quantity	Cost	Total
			\$ -
			\$ -
			\$ -

PM WO History:

--

Estimate Summary:

Labor	Material	Equipment
\$660.00	\$100.00	\$0.00

Sub Total	G&A 12%	Fee 6%	Total Estimate
\$760.00	\$91.20	\$45.60	\$896.80