

Date: 10-22-24

Region: 4C

FAC ID: VA012

CSS No.: 98981

Maximo WO No.: 17056

Asset #:

Priority: 2



Original Work Request:

CMI requested ticket to complete the overhead crane repairs reported on the latest inspection

Description of Repairs Needed:

Repair includes removal of bad wire rope assembly and install new replacement wire rope assembly set. After installing Techs will test hoist to ensure proper operations. Contractor to provide scissor lift for access to the runway and crane for install. Lead time 2-4 weeks

Labor:	Labor Hrs	Labor Rate	Total
Techs (2)	16	\$ 257.19	\$ 4,115.04
			\$ -

Material List:	Quantity	Cost	Total
Wire rope assembly	1	\$ 2,241.00	\$ 2,241.00
			\$ -
			\$ -
			\$ -
			\$ -
			\$ -
			\$ -

Equipment List:	Quantity	Cost	Total
Scissor lift	1	\$ 1,365.00	\$ 1,365.00
			\$ -
			\$ -

PM WO History:

Estimate Summary:

Labor	Material	Equipment
\$4,115.04	\$2,241.00	\$1,365.00

Sub Total	G&A 12%	Fee 6%	Total Estimate
\$7,721.04	\$926.52	\$463.26	\$9,110.83