

Date: 11-02-23

Region: 4C

FAC ID: WV006

CSS No.: 95578

Maximo WO No.: 14282

Asset #:

Priority: 2



Original Work Request:

Follow up service for additional jetting of the sewer line. Previously completed work (CSS 95141) removed sewage blockage out of the building via jetting of the sewer line. Recommendation is to continue jetting on the exterior line from the outside cleanout at the main building to the city manhole. Without additional jetting, subcontractor believes the clogged sewer line in the building will reoccur.

Description of Repairs Needed:

Continue jetter and vacuum service on exterior line from cleanout at main building to manhole. Limitations and Exclusions: Contractor provides no guarantee of cost, performance, functionality or condition of the existing sewer before or after service is performed.

Labor:	Labor Hrs	Labor Rate	Total
Tech (2)	18	\$ 120.00	\$ 2,160.00
Tech (1)	8	\$ 160.00	\$ 1,280.00

Material List:	Quantity	Cost	Total
Environmental Disposal	1	\$160.00	\$ 160.00
Water	400	\$ 0.15	\$ 60.00
Misc materials	1	\$ 250.00	\$ 250.00
			\$ -
			\$ -
			\$ -
			\$ -

Equipment List:	Quantity	Cost	Total
Jetter Vac	1	\$ 2,500.00	\$ 2,500.00
			\$ -
			\$ -

PM WO History:

--

Estimate Summary:

Labor	Material	Equipment
\$3,440.00	\$470.00	\$2,500.00

Sub Total	G&A 12%	Fee 6%	Total Estimate
\$6,410.00	\$769.20	\$384.60	\$7,563.80