

Date: 4-11-25

Region: 4C

FAC ID: WV006

FEMS/CSS No.: 3114175

Maximo WO No.: 18542



Asset #:

Priority: 1

Original Work Request:

AMSA #107 - #7 bay door is stuck in the open position. The cable is wrapped all around the spool at the top of the door. I will not be able to secure this building today if it is not fixed. Emergency POC onsite: Mr. Motzer (910) 598-4675

Description of Repairs Needed:

Proposal is to repair OHD by replacing cable drum. Ensure proper operation after completion of repair.

Labor:

	Labor Hrs	Labor Rate	Total
Tech (2)	10	\$ 199.00	\$ 1,990.00
Tech (2) - Initial Response	2.5	\$ 199.00	\$ 497.50
			\$ -

Material List:

	Quantity	Cost	Total
DR5250-018 5-1/4 cable drum	2	\$ 177.40	\$ 354.80
freight	1	\$ 46.56	\$ 46.56
			\$ -
			\$ -
			\$ -
			\$ -
			\$ -

Equipment List:

	Quantity	Cost	Total
lift	1	\$ 250.00	\$ 250.00
			\$ -
			\$ -

PM WO History:

--

Estimate Summary:

Labor	Material	Equipment
\$2,487.50	\$401.36	\$250.00

Sub Total	G&A 12%	Fee 6%	Total Estimate
\$3,138.86	\$376.66	\$188.33	\$3,703.85