

Date: 4-3-24

Region: 4C

FAC ID: WV007

CSS No.: 97007

Maximo WO No.: 15407

Asset #:

Priority: 2



Original Work Request:

We have 6 out of the 8 dampers on the HVAC system not working, this is causing the build controls not to supply the correct air mixture throughout the facility. Recommended Contractor: Casto

Description of Repairs Needed:

Investment is for labor to troubleshoot the outside air dampers and outside air duct for AHU-3, troubleshoot communication issues between 580 and expansion module1 on AHU-1, replace the actuators on the outside air dampers for AHU-4, and replace the motor on the exhaust fan that serves the Mechanical Rm.

Labor:	Labor Hrs	Labor Rate	Total
Tech (2)	41	\$ 132.00	\$ 5,412.00
			\$ -

Material List:	Quantity	Cost	Total
			\$ -
			\$ -
			\$ -
			\$ -
			\$ -
			\$ -
			\$ -

Equipment List:	Quantity	Cost	Total
			\$ -
			\$ -
			\$ -

PM WO History:

--

Estimate Summary:

Labor	Material	Equipment
\$5,412.00	\$0.00	\$0.00

Sub Total	G&A 12%	Fee 6%	Total Estimate
\$5,412.00	\$649.44	\$324.72	\$6,386.16