

Date: 4-2-24

Region: 4C

FAC ID: wV035

CSS No.: 97414

Maximo WO No.: 15404

Asset #:

Priority: 1



Original Work Request:

Investment of labor to trace out the control wires for the boiler to find out why the boiler is not shutting off on set point

Description of Repairs Needed:

Investment is labor to trace out the control wires for the boiler to find out why the boilers is not shutting down on set point. Note: Labor is not to exceed quote, customer will only be invoiced for the labor hours used.

Labor:	Labor Hrs	Labor Rate	Total
Tech (1)	8	\$ 132.00	\$ 1,056.00
Tech (1)	8	\$ 112.00	\$ 896.00
Tech (1)	2	\$ 198.00	\$ 396.00
Tech (1)	2	\$ 168.00	\$ 336.00
Trip Charge	90	\$ 1.75	\$ 157.50

Material List:	Quantity	Cost	Total
			\$ -
			\$ -
			\$ -
			\$ -

Equipment List:	Quantity	Cost	Total
			\$ -
			\$ -
			\$ -

PM WO History:

--

Estimate Summary:

Labor	Material	Equipment
\$2,841.50	\$0.00	\$0.00

Sub Total	G&A 12%	Fee 6%	Total Estimate
\$2,841.50	\$340.98	\$170.49	\$3,352.97